Bid Tabulation

Bid Opening: May
Project No.: 11016
Contract Term:
Project Manager:

Project: Capitol Theatre Lighting Project

19, 2010 at 2:00PM

Approved: City Manager

Contract Term:

Date

AWARD AND REASON THEREFORE:

Vendor Name Vendor Name

Vendor Name

Vendor Name

BUYER / DATE

PNTA

Equipm

ent Schedule | - Capitol Theatre Rough-In

ltems

Lump Sum Total Lump Sum Total

Lump Sum Total

Lump Sum Total

Capitol Theatre Renovation House Light System (1-3) 89,430.00
Capitol Theatre Black Box House Light System (4-7) 60,270.00
Capitol Theatre Black Box Performance System (8-12) 54,820.00
Subtotal: 204,520.00
Sales Tax @ 8.2%: 16,770.64
Schedule | Total: 221,290.64
Equipment Schedule Il - Remainder of Products Required
Lump Sum Total Lump Sum Total Lump Sum Total Lump Sum Total
Capitol Theatre Renovation House Light System (1-5) 5,820.00
Capitol Theatre Black Box House Light System (6-13) 7,225.00
Capitol Theatre Black Box Performance System (14-60) 128,400.00
Subtotal: 141,445.00
Sales Tax @ 8.2%: 11,598.49
Schedule Il Total: 153,043.49
Equipment Schedule Il - Capitol Theatre Renovation - Add/Alternate - Intend to order within 12 months. Price must remain
firm for 18 months.
Lump Sum Total Lump Sum Total Lump Sum Total Lump Sum Total
Production Lighting Control (1-17) 124,245.00




Vendor Name

Vendor Name

Vendor Name

Vendor Name

;g 1I-3?D StageLight

Subtotal: 124,245.00

Sales Tax @ 8.2%: 10,188.09
Schedule Il Total: 134,433.09

Equipment Schedule IV

Lump Sum Total

Lump Sum Total

Lump Sum Total

Lump Sum Total

Integration/Training Services, and Travel Expenses 40,140.00
Subtotal: 40,140.00
Sales Tax @ 8.2%: 3,291.48
Schedule IV Total: 43,431.48
Schedule | Total: 0.00 221,290.64 0.00 0.00
Schedule Il Total: 0.00 153,043.49 0.00 0.00
Schedule Il Total: 0.00 134,433.09 0.00 0.00
Schedule IV Total: 0.00 43,431.48 0.00 0.00
Grand Total : 0.00 552,198.70 0.00 0.00




